

June 12, 2023

Mr. Cole Keyser

Village of Middleburgh Highway Department

Dear Mr. Keyser,

Thank you for the opportunity to quote your 2023 road program. The following is our estimated pricing for **3" Cold Mix Paving** on the roads you requested using 8 gallons of HFMS2TRAP per ton. This project is estimated to take 1 day to complete.

Road Name	Length(ft)	Width(ft)	SQYD	Tons	Gallons	\$/Gal	Price	
Lawyers	1,120	18	2,240	336	2,688	\$5.08	\$13,655.04	
Nickerson	1,350	18	2,700	405	3,240	\$5.08	\$16,459.20	
TOTAL			4,940	741	5,928	\$5.08	\$30,114.24	
HOT MIX PAVING - EQUIPMENT RENTAL ONLY								
Grove	250	18	500	41				

Pricing based on 2022 NYS OGS Liquid Bituminous Contract PC#69536 (June \$635)

Gallon price includes mobilization, pugmill, paver, 2 rollers, skid steer and operators. The Village will provide aggregate, trucking, 2 loaders, and traffic control with signage. The Village will provide approximately 741 ton of RAP and 74 ton of #2 stone. The Village will provide approximately 41 ton of Hot Mix for Lower Grove.

All aggregate must meet NYSDOT Spec 703-02 for Coarse Aggregate, and Table 703-4(1) Sizes of Stone.

If you should have any questions, please do not hesitate to contact me at (518) 618-5526. We look forward to working with you to make your 2023 program a success.

Thank you,

Nicole Fazio

Nicole Fazio Sales Representative

Acceptance of Proposal:

The above prices, specifications and conditions are satisfactory and hereby accepted. You are authorized to do the work as specified. Payment will be made at unit prices listed above.

cell: (518) 618-5526

nfazio@gormanroads.com

Tel: 518-462-5401

Fax: 518-462-1296



Signature Date

Note: This proposal may be withdrawn by us if not accepted in 30 days.

Gorman Bros., Inc. Guarantees workmanship and materials but is not responsible for failures due to inadequate sub base, poor drainage, or the result of poorly prepared/treated shim. Damage to Gorman Bros., Inc. equipment due to abandoned structure(s) may result in extra charges to the customer.

If the customer changes the lab approved application rate or mix design, they will assume all liability for the process's performance and warranty.

Any alteration or deviation from the above mentioned specifications or any change in the scope of the job involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. During the prosecution of the work, Gorman Bros., Inc. will comply with all specification requirements regarding calendar cutoff dates and minimum application temperatures.

If there are no applicable or relevant project specifications, Gorman Bros., Inc. will comply with either the applicable State specifications or accepted industry standard requirements. For this quotation, the calendar cutoff dates are listed below along with the minimum application temperatures.

Process	Dates	Min Temp
Surface Treatment	$\frac{Succes}{May 1 - Sept 7}$	50 F
Cold Recycling/Cold Mix	May 1 – Oct 7	50 F
PPST	April 15 – Oct 31	50 F
Crack Sealing	April 1- Nov 15	40 F
Micro Surfacing/Slurry Seal	April 15 - 3rd Sat in Sept	50 F

nfazio@gormanroads.com

cell: (518) 618-5526

Tel: 518-462-5401

Fax: 518-462-1296